



Scott Yost
Greenfield Power & Light
333 S. Franklin St.
Greenfield, IN 46140

October 20, 2022

Recommendation For Phase 1 Parker Substation Feeder Exit Labor

Dear Scott,

The IMPA Service Corp (ISC) has completed their review of the quotes received for the Greenfield Parker Substation Feeder Exit Labor.

In this letter you will find a summary of the quotes received and ISC's recommendation for the award of contract for Phase 1 of the project.

Project Description

Phase 1 of the Parker Substation Feeder Exit project will include installing conduits, junction boxes, box pads, splice boxes, and pulling in cable for all eight (8) circuits owned by Greenfield Power & Light. This portion of the project will cover the feeder exits from the substation riser to the boxes located on Franklin St. in the area of the substation drive entrance. Contractor will also install a concrete barrier around the conduits installed from the substation fence to the west side of Franklin Street to protect these circuits from future excavations in the area.

Vendor Quotes

The quotes received for the Parker Substation Feeder Exits Labor were to include the labor to install the facilities described in the project description as well as costs for concrete, equipment, and removal of spoils as part of Phase 1 of the project. Quotes were requested from Mill Drill, Stover Excavating, and Daystar Directional Drilling; however, due to availability only Mill Drill submitted pricing for the project.

ISC recommends that Mill Drill be awarded the contract for the Parker Substation Feeder Exit Labor Phase 1 for the estimated amount of one hundred twenty-three thousand, seven dollars, and fifty cents (\$123,007.50). ISC makes this recommendation based on past work with this contractor on other IMPA projects as well as their availability to complete the project in a timely manner. The contractor expects to start this work in early November depending on the delivery of the concrete splice boxes.

IMPA Service Corp submits this quote recommendation to you and the Greenfield Board of Works for review and approval. If you can sign this letter once approved and email to ISC at the email listed below, we will release purchase orders to the contractor to start the work.

Sincerely,
IMPA Service Corp

Bill Castrodale

Bill Castrodale
Senior Project Engineer
billyc@impa.com

Greenfield Power & Light Authorization

Signature

Printed

Date