MAINTENANCE AGREEMENT

William's Run Section 2 Subdivision

State of Indiana: County of Hancock:

THIS AGREEMENT made and entered into this 28th day of November, 2023 by and between JH Williams Run LLC ("Subdivider"), and the City of Greenfield, herein represented by the Board of Public Works and Safety.

WITNESSETH:

WHEREAS, the Subdivider has subdivided lots in the William's Run Section 2 Subdivision, and has received approval and acceptance from the Board of Public Works and Safety for subdivision improvements constructed herein; and

WHEREAS, under the provisions of the Subdivision Control Ordinance, the Subdivider is required to maintain certain improvements for a period of three (3) years;

NOW THEREFORE, it is hereby agreed by and between the Subdivider and the Board of Public Works and Safety that the Subdivider hereby agrees to keep all components of the following improvements in the William's Run Sec 2 Subdivision on in good condition, and will make such repairs to any defect in materials or workmanship as may develop or be discovered when called upon to do so by the Board of Public Works

and Safety:

Lime stabilization and Street Stone
Street Asphalt Binder and Surface
Curbs
Storm Sewer

Sanitary Sewer Water lines Erosion control

It is agreed that this Agreement shall be in full force and effect for a period of three (3) years from November 28, 2023.

IN WITNESS THEREOF, these presents have been signed in the presence of the undersigned competent witnesses, on this 28th day of November, 2023.

GREENFIELD BOARD OF PUBLIC	SUBDIVIDER
WORKS AND SAFETY	
	Thomas J Joyner (Nov 21, 2023 15:34 EST)
Chuck Fewell, Mayor	JH Williams Run LLC
	Tom Joyner, President

Katherine N	. Locke	
Larry J. Bre	ese	
Kelly McCl	arnon	
Glenna Shel	by	
ATTEST:	Lori Elmore, Cler	k-Treasurer
	City of Greenfield	

MAINTENANCE AGREEMENT Williams Run Section 2

Final Audit Report 2023-11-21

Created: 2023-11-21

By: Cathy Best (cbest@joynerhomes.com)

Status: Signed

Transaction ID: CBJCHBCAABAAYatnAo7Y67M06dx75xJ1ttF93r3Lcbm9

"MAINTENANCE AGREEMENT Williams Run Section 2" History

- Document created by Cathy Best (cbest@joynerhomes.com) 2023-11-21 8:32:39 PM GMT
- Document emailed to tom@joynerhomes.com for signature 2023-11-21 8:33:01 PM GMT
- Email viewed by tom@joynerhomes.com 2023-11-21 8:33:40 PM GMT
- Signer tom@joynerhomes.com entered name at signing as Thomas J Joyner 2023-11-21 8:33:59 PM GMT
- Document e-signed by Thomas J Joyner (tom@joynerhomes.com)
 Signature Date: 2023-11-21 8:34:01 PM GMT Time Source: server
- Agreement completed. 2023-11-21 - 8:34:01 PM GMT