

Addendum #01

Project: 20-ST-01 – SR 9 Storm Sewer Replacement North Section

For: City of Greenfield

To: All Bidders and Planholders

Engineer: Clark Dietz, Inc.
8900 Keystone Crossing, Suite 475
Indianapolis, IN 46220

Date: April 7, 2020

The following is a modification to the Contract Documents for project 20-ST-01. The project bid date will be delayed until May 12, 2020. Sealed bids must be received by 9:30 a.m. prevailing local time on this day. A subsequent Addendum #02 will be issued prior to May 12, 2020 with updates to the contract documents and answers to questions received. Acknowledge the receipt of this Addendum in the space provided on Part 4 (Page BID-4) *Contract Documents and Addenda* of the Contract Book.