

## Addendum #03

**Project:** 20-ST-01 – SR 9 Storm Sewer Replacement North Section  
**For:** City of Greenfield  
**To:** All Bidders and Planholders  
**Engineer:** Clark Dietz, Inc.  
8900 Keystone Crossing, Suite 475  
Indianapolis, IN 46220  
**Date:** May 7, 2020

---

The following is an addition to and modification of the Contract Documents for project 20-ST-01, SR 9 Storm Sewer Replacement North Section. This Addendum shall become part of the Contract Documents. The modifications which were made to the Plans are listed in this addendum. All other original Contract Documents or portions thereof shall remain valid in their entirety. Bidders are instructed to take the following into account in rendering any Bid for this Work. Bidder is to acknowledge receipt of this Addendum in the space provided on Part 4 (Page BID-4) *Contract Documents and Addenda* of the Contract Book.

---

- Item No. 1      Contract Book
- The Schedule of Value was updated. Inlet, B-15 was increased by (1). Catch Basin, B-15 was increased by (1). Inlet B15 Modified was reduced by (2).
- Item No. 2      Plan Update
- On Sheet 8, Str. No. 40 was revised to be a Catch Basin Inlet B-15.
- Item No. 3      Plan Update
- On Sheet 12, Str. No. 40 was revised to be a Catch Basin Inlet B-15.
- Item No. 4      Plan Update
- On Sheet 19, Str. No 45 was revised to be an "Inlet B-15". And Str. No. 31 was revised to be a "Modified Catch Basin B-15".